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(CCCHP-21-06) Galena Creek Schoolhouse Restoration 
Phase 2 – Building Interior Rehabilitation 

16000 Callahan Rd. Reno, NV 89503 

Building Interior Rehabilitation - Phase 2 Scope of Work: 

The Galena Creek Schoolhouse building was originally constructed in 1940. It has 
undergone additions and upgrades since then, the most recent and extensive changes 
were completed in 1987. The result of the rehabilitation will be to return the schoolhouse 
to a functioning structure for public use. The intent is to return it to its original state or as 
closely as is reasonable. The most obvious change will be an indoor restroom. Listed 
below are the specific areas that encompass the interior work proposed for Phase 2. 

The Restroom: 
The Northeast corner room of the structure will house the indoor restroom, to complete 
this, a utility service study will need to be completed to determine if the existing septic 
system is able to be brought back into service or if there is a cost-effective way to tie 
into public sanitary sewer. The interior of the restroom will need to replumbed, 2x4 and 
2x6 furring and insulated. Period correct lighting and plumbing fixtures will be installed, 
the walls and ceiling will be refinished using durable materials for ease of sanitation and 
maintenance. These exact materials are yet to be determined. The current door to the 
outside will be removed and infilled. Access to the restroom will be from the interior of 
the structure, ADA standards will be required. Every attempt will be made to obtain the 
period correct material while being cost-effective and keeping suitability in mind.  

Estimated cost: $55,000.00 

Interior Walls: 
The interior walls will all be furred with 2x4 or the best suited size for the situation. 
Insulation will be installed. The 3 trusses with exposed iron rods (seismic improvements 
already completed) will remain exposed and boxed in where ascetically necessary. A 
drywall layer will be applied and then wood decking will be installed in the rafter area to 
maintain a historic appeal. A period correct wainscotting feasibility being considered. 
Every attempt will be made to obtain the period correct material while being cost-
effective and keeping suitability in mind. 

Estimated cost: $25,000.00 



Flooring: 

There are two layers of flooring that have been installed on top of the original oak plank 
flooring. These layers will be removed, a determination will be made on the best course 
to utilize the original flooring. The original floor may need to be removed and the floor 
structure reinforced before reutilizing the original flooring. It is currently in a diagonal 
pattern which will either remain or be relayed in that pattern. Every attempt will be made 
to obtain the period correct material while being cost-effective and keeping suitability in 
mind. 

Estimated cost: $25,000.00 

Lighting: 

The electric service has been disconnected, the service, panel and meter will need to 
be installed. The required wiring and switches will be implemented to install period light 
fixtures on the walls and three hanging fixtures from the exposed trusses. Every attempt 
will be made to obtain the period correct fixtures and switches while being cost-effective 
and keeping suitability in mind. 

Estimated cost:  $10,000.00 

Total Estimated cost: $115,000.00 

Additional costs for this scope of work will utilize Washoe County funds as a matching 
contribution to completing the facility. The proposed scope of work will be concluded 
within 4 months to allow it to be available for use next season.  




